



**Paschim Banga Society for Skill Development
Technical Education, Training & Skill Development Department,
Government of West Bengal
Karigari Bhawan B/7, Action Area-III, New Town, Rajarhat, Kolkata-160**

Corrigendum 02

E-Tender ID: 2021_DTET_326942_1

Dated: 12/05/2021

Ref: E-Tender PBSSD-29/74/2020/3283 for Empanelment of Training Partners to undertake the project under Centrally Sponsored and State Managed (CSSM) Component of Pradhan Mantri Kaushal Vikas Yojana 3.0 (PMKVY 3.0) in the State of West Bengal

Refer to the above, the following modification is amended.

A) Instead of (Page 3, Technical Evaluation Matrix)

1.b	Average Annual Turn Over of the organization since last 3 Financial years (2017-18, 2018-19 & 2019-20)	1 Cr	01 Cr- 1.5 Cr	More than 1.5 Cr
1.c	Average Turnover from Skill Development Initiative	1.5Cr	1.5-2.0 Cr	More than 2.0 Cr
2.c	Number of Candidates placed from 1stApril 2017 to 31st March 2020	<=1000	1000-2000	2001 & Above

To be read as

1.b	Average Annual Turn Over of the organization since last 3 Financial years (2017-18, 2018-19 & 2019-20)	1.5 Cr	More than 1.5Cr and less than 2.0 Cr	More than 2.0 Cr
1.c	Average Turnover from Skill Development Initiative	1.0 Cr	More than 1.0Cr and less than 2.0 Cr	More than 2.0 Cr
2.c	Number of Candidates placed from 1st April 2017 to 31 st March 2020	1000-1500	1501-2000	2001 & Above

Note: Cut off marks for qualification is 40% (i.e. 32 marks) of the total marks.
Total Marks is 'No. of Marking Dimensions' X '10' =80

Further the participating agency / training providers scoring during evaluation will be given higher allocations of targets initially and same maybe revised later based on the performance grading having different evaluation parameters defined time to time as per the scheme guidelines. However, it maybe also noted that the final decision will remain with PBSSD.

B). Instead of (Page 4, Point 4)

Proposal Processing Fee

A. All Applicants must pay a non-refundable Proposal Processing Fee of Rs. 25,000/- (Rupees Twenty-Five Thousand only). This will be paid online only. The reference/remittance details shall be attached with the proposal document along with a Covering Letter. Proposals that are not accompanied by the Proposal Processing Fee shall be rejected by PBSSD.
Please note that the EMD and Proposal Processing Fees shall be paid collectively through online mode.

B. Government Institutions / organizations shall be exempted from Processing Fee.

To be read as

All the participants have been exempted from paying the processing fees.

C). Instead of (Page 4, Point 5)

Earnest Money Deposit

Note: Government Institutions / organizations shall be exempted from EMD.

To be read as

Note: No Government Institutions / organizations shall be exempted from EMD. All applicants are requested to submit the EMD through online mode.

D). Instead of (Page 5, Point 10)

Interested agencies fulfilling eligibility conditions as mentioned above can submit their detailed proposal for undertaking PMKVY 3.0 (CSSM) in the State to the Project Director, Paschim Banga Society for Skill Development (PBSSD) Head Office, Kolkata.

To be read as

Interested agencies fulfilling eligibility conditions as mentioned above can submit their detailed proposal for undertaking PMKVY 3.0 (CSSM) in the State to the Project Director, Paschim Banga Society for Skill Development (PBSSD) through online mode only by 14.06. 2021 (05:00 PM)

E). Instead of (Page 09, Annexure 1, Point 09)

We are enclosing online transaction details towards payment of EMD & Processing Fees as under:

Item	Amount	Reference number/Remittance/UTR Details	Date	Bank
EMD	Rs. 2,00,000/-			
Processing Fee	Rs. 25,000/-			

To be read as

We are enclosing online transaction details towards payment of EMD as under:

Item	Amount	Reference number/Remittance/UTR Details	Date	Bank
EMD	Rs. 2,00,000/-			

F). Instead of (Page 9, below point 09)

This Proposal is made for the express purpose of empanelment under PMKVY 3.0 programme of PBSSD as following action plan:

Proposed Target:

Name of proposed Districts	Target Proposed			# Training Center Proposed
	Under Category I	Under Category IV	Total	

Proposed Course Detail under Category I:

S.N.	Sector Name	Course Name	Proposed Target

Proposed Course Detail under Category IV (*Not more than 20% of total proposed target*):

S.N.	Sector Name	Course Name	Proposed Target

To be read as (As per Last corrigendum released on 30.04.2021)

This Proposal is made for the express purpose of empanelment under PMKVY 3.0 programme of PBSSD as following action plan:

Proposed Target:

Name of proposed Districts	Target Proposed				# Training Center Proposed
	Under Category I	Under Category II	Under Category III	Total	

Proposed Course Detail under Category I:

S.N.	Sector Name	Course Name	Proposed Target

Proposed Course Detail under Category II:

S.N.	Sector Name	Course Name	Proposed Target

Proposed Course Detail under Category III:

S.N.	Sector Name	Course Name	Proposed Target

To be read as

Proposed Target under PMKVY 3.0:

C.PMKVY 3.0 & STAR Schemes

S.N	Project name	Funding Ministry/ Departments	Key description of program	Project duration (Start & End date)	Total Candidates Trained	Total candidates Placed	Placement % (Placed/ Certified)	Total candidates tracked in post placement service (PPS)	Remark

To be read as

A. Central Govt. funded Training Programs (excluding PMKVY 2.0, PMKVY 1.0 and STAR)

Table 1: Past Performance - Central Govt. Programs

S.N.	Project name	Funding Ministry/ Departments	Key description of program	Project duration (Start & End date)	Total Candidates Trained	Total candidates Placed	Placement % (Placed/ Certified)	Total candidates tracked in post placement service (PPS)	Remarks

C. Previous Past Performance PMKVY

Table 3: Past Performance: PMKVY

S.N	Project name	Funding Ministry/ Departments	Key description of program	Project duration (Start & End date)	Total Candidates Trained	Total candidates Placed	Placement % (Placed/ Certified)	Total candidates tracked in post placement service (PPS)	Remark

*Please note that the last date for submission of the proposal has been extended till 14.06.2021 up to 05:00 PM.

Further information regarding any important changes will be notified later.

Project Director
PBSSD