



ଓଡିଶା ଗ୍ରାମ୍ୟ ଉନ୍ନୟନ ଓ ବିପଣନ ସମିତି
ପଞ୍ଚାୟତିରାଜ ଓ ପାନୀୟ ଜଳ ବିଭାଗ, ଓଡିଶା ସରକାର
Odisha Rural Development & Marketing Society
creating competence and values in rural Odisha
Panchayati Raj and DW Department, Government of Odisha

ORMAS
BHUBANESWAR

No 3016


Date 29/10/2022

EXPRESSION OF INTEREST

Eol for engagement of Project Implementing Agencies (PIA) to undertake the project SAGARMALA PHASE-II under DDU-GKY convergence programme in the state of Odisha.

ORMAS intends to take up proposal from the **Project Implementing Agencies (PIA)** registered having valid PRN Number under DDUGKY scheme of Ministry of Rural Development for implementation of Sagarmala Phase-II under DDUGKY convergence programme in the state of Odisha. Interested Project Implementing Agencies shall submit their proposal as per the prescribed format available at <https://www.erp.ddugky.info/login> latest by **01/12/2022** till 5 pm. The detailed Terms of Reference can be seen and downloaded in the ORMAS website <https://www.ormas.org> for reference.

In case of any Addendum/ Clarification/ Corrigendum/ Extension regarding this Eol, the same will be published in the above website. Authority reserves the right to accept or reject any Eol, and to cancel the process at any time prior to the award of contract without assigning any reason thereof.


Chief Executive Officer

CC: To the Notice Board of ORMAS and webhosting of the same in ORMAS/DDUGKY website for wide publicity, i.e www.ormas.org/ <https://www.erp.ddugky.info/login>



EXPRESSION OF INTEREST

Eol.No. 3016

Dated- 29/10/2022

Eol for engagement of Project Implementing Agencies (PIA) to undertake the project SAGARMALA PHASE-II under DDU-GKY convergence programme in the state of Odisha.

1. Background

The Sagarmala programme has been working to harness India's coastline for port led prosperity. It has four broad components-port modernization, port led industrialization, enhancement of seamless connectivity & coastal community development. The focus on involvement of Coastal Community as partners and their inclusion in all endeavors of the programme is a hallmark of all the Sagarmala efforts. It intends and ensures that the benefit of the initiatives taken improves the living standards of the coastal community.

For skill development of coastal community, a skill gap study for 21 Coastal Districts was conducted and District Action Plans for each district was made in close consultation with State/UT governments, district officials and industry. To implement the Port and Maritime sector skill development, Ministry of Shipping has taken a convergence approach with Deen Dayal Upadhyay Grameen Kausal Yojana (DDU GKY), Ministry of Rural Development (MORD).

Sagarmala -DDU GKY is implemented through a 3 tier structure with MoS- MORD at the apex as the policy making, facilitation and coordination agency; the State Skill Missions (SSMs) / State Rural Livelihood Missions (SRLMs) as the state level nodal implementation support agencies and external organizations (Corporates, Societies, NGOs, Private Skill Training providers) as Project Implementation Agencies (PIAs) who serve as the skill and placement providers under the program. The DDU-GKY envisages a central role for SSMS/SRLMs in driving program delivery, its quality and outcomes. The DDU-GKY guidelines provide additional information on the program. The guidelines can be accessed under the resource section of DDUGKY website at <http://www.ddugky.gov.in>.

One of the key ways in which Sagarmala DDUGKY aims to achieve its vision is through a strategic partnership with organizations in the Port and maritime sector. Aligning its objectives with the HR strategy of such organizations who have a large captive need(standalone/or through contractors) for trained manpower in the Port and Maritime sector will help meet the skilled manpower requirements in the sector. The 'Captive Employers' policy in Port and Maritime sector is designed to enable such organizations to partner DDU-GKY to address their own HR and business needs. The remarkable structure and institutions of MoRD which encompass the State level administrative structures right down to the panchayat and grassroots base within community based organizations (CBO, SHGS) enables DDU-GKY to reach out to committed rural youth



and to link them with potential employers. DDU-GKY also supports such outreach and interface between industry and youth through several support interventions such as job fairs, mobilization campaigns, call center and a strong marketing and branding program that is in the pipeline.

2. Objective:

DDU GKY is expected to bring in its skilling expertise to provide skilling for the coastal communities, thereby preparing them to take advantage of the job opportunities that are expected to come up in the maritime sector following port led development under Sagarmala. The primary goal of the Skills and Livelihoods in Sagarmala is to meet the exact skill needs of industries in the port and maritime sector and provide the coastal communities right skills for better opportunities emanating from the large scale impact of Sagarmala projects.

It is expected that the close involvement of the coastal communities in Sagarmala will make them contributors in the economic development and will ensure inclusive growth of the coastal districts of the country. The Sagarmala DDU GKY convergence programme is to be implemented in all districts of Odisha.

3. Proposal Application Fee:

Agencies have to pay a Non- refundable application fee of Rs. 25,000/- (Rupees Twenty Five Thousand only) in favour of“ ORMAS” through NEFT/RTGS account details provided below. Proposals that are not accompanied with the proposal application fee shall be rejected.

- | | |
|---------------------------|---|
| a. Name of the A/c Holder | : ORMAS |
| b. Name of the Bank | : IDBI Bank |
| c. Bank A/c No. | : 042104000155496 |
| d. IFSC | : IBKL0000042 |
| e. Branch Address | : IDBI House, Janpath, Unit IX, Bhubaneswar |

4. Skill Trades:

The list of trades to be implemented by the skill partners/ agencies is annexed at **Annexure-A**. The agency shall opt out their trades from the list.



5. Minimum Eligibility Criteria:

The agencies must meet the below required minimum eligibility criteria before submitting their proposal at <https://www.erp.ddugky.info/login>

SI	Minimum Eligibility Criteria	Documentary Evidence required for verification at PAC – ORMAS
1	The Agency must have successfully completed at least 1 No project in DDUGKY since Year 2014.	Closure Certificate with PRN numbers
2	The Agency must have a registered body.	Valid PRN Number
3	The Agency must have minimum average Annual Turn Over of Rs. 5 Crore in last three financial years (2019-20, 2020-21, 2021-22).	Proof of document Certified by Chartered Accountant
4	The agency must not have been blacklisted by ORMAS/ any other SRLMs/ Government	Undertaking from the agencies
5	The Agency must have prior experience in such trades that choose to apply for projects under Sagarmala.	Sanction Order

Note:

- PIAs completed at least one project successfully with ORMAS may be prioritized to undertake Sagarmala Phase II programme.
- Agencies who do not meet the Minimum Eligibility Criteria will not be evaluated further at PAC level.

6. Duration of the Project:

Maximum three years from the date of signing of MoU. The Contract period may increase or decrease time to time as per the need of the Authority of ORMAS.

7. Funding Pattern:

As per guidelines issued by MoRD/ORMAS Circulars as amended time to time.

8. Training Structure:

The Agency shall follow DDUGKY guidelines / any circulars issued by ORMAS pertaining to Phase –II of Sagarmala DDUGKY convergence project as amended time to time for set up training centre, conducting of training, Assessment & Certifications, Placement, Post Placement Support, Tracking of Candidates, placement verifications, timely submission of Monthly Verification Reports (MVRs), Payment disbursement etc.



ଓଡ଼ିଶା ଗ୍ରାମ୍ୟ ଉନ୍ନୟନ ଓ ବିପଣନ ସମିତି
ପଞ୍ଚାୟତିରାଜ ଓ ପାନୀୟ ଜଳ ବିଭାଗ, ଓଡ଼ିଶା ସରକାର
Odisha Rural Development & Marketing Society
creating competence and values in rural Odisha
Panchayati Raj and DW Department, Government of Odisha

ORMAS
BHUBANESWAR

9. Modalities for Approval of the Project:

- a. Project appraisal/evaluation shall be as per Notification No. 20/2017 of MoRD.
- b. The ORMAS PAC shall verify the minimum eligibility criteria documents before the appraisal/ evaluation.
- c. The PAC (Project Appraisal Committee) of ORMAS shall evaluate the final documents as applied by the agencies through online.
- d. The decision of PAC of ORMAS shall be final with respect to award of project.
- e. Project appraisal guidelines and notifications issued time to time by Govt. of India/ ORMAS shall be applicable for the project sanction.
- f. Mere submission of proposal may not guarantee the award of project to the agency

10. Schedule of Expression of Interest.

Sl	Information	Schedule
1	Eoi No & Date	No.3016, Date 29/10/ 2022
2	Deadline for submission of online proposals through ERP in DDUGKY website.	Start Date : 01/11/2022 End date: 01/12/2022 by 5 pm (As per notification No. 20/2017 of MORD.)
3	Initial screening by ORMAS through online.	Within 10 days from the date of apply.
4	Submission of Quality Appraisal fee of Rs. 1,47,500/- and any other additional documents to be uploaded by the PIA	Within 15 days from the date of apply
5	Qualitative appraisal by NABCONS	Within 30 days from the date of Quality Appraisal fee and uploading of additional documents.
6	Presentation/ final selection to be done by PAC, ORMAS	Date, Time & Place To be intimated
7	Contact Officer for any query	Om Prakash Rautray, Dy CEO/ Deepak Srichandan, Dy CEO Contact No. 0674 2565871 Email: ormashq@gmail.com
8	Address for online submission of proposals	https://www.erp.ddugky.info/login
9	Address of the ORMAS	Chief Executive Officer, Odisha Rural Development & Marketing Society (ORMAS), SIRD Campus, Unit-VIII, Bhubaneswar-751012



11. Submission of Proposal:

A.

- i. Please refer Notification No. 20/2017 at <http://ddugky.gov.in/notifications> for Proposal submission, appraisal and PIA onboarding guidelines.
- ii. Please refer Annexure 1 for list of trades for Sagarmala project in Odisha.
- iii. The project is to be implemented in different 7 nos Districts;
1. Balesore 2. Bhadrak 3. Kendrapada 4. Jagatsinghpur 5. Puri 6. Ganjam 7. Khordha
- iv. After appraisal, the project proposal shall be placed before the Project Approval Committee (PAC) for final approval. The detail schedule is given above in Clause 10: Schedule of EoI.

B. Interested agencies fulfilling eligibility conditions as mentioned above can submit their detailed proposal for undertaking Phase II of Sagarmala DDUGKY Project. The proposal submission window for online submission of proposal and consideration for evaluation will be from the date of notification of this EOI .

C. The Agency qualifying the initial screening as per notification No. 20/2017 of MORD needs to deposit non-refundable appraisal fee as applicable in favour of ORMAS for qualitative appraisal.

D. Interested agencies may submit their proposal online at <https://www.erp.ddugky.info/login> along with application fee of INR 25,000/- as mentioned above in favor of ORMAS .

E. Interested agencies may submit their Qualitative Appraisal fee of Rs. 1,47,500/- including GST in favor of ORMAS account as mentioned above.

E. The proposal may be submitted as per <https://www.erp.ddugky.info/login> though online as per the time line fixed.

F. PAC will review the past performance of the agency in DDUGKY programme and has reserves the right to accept or reject any proposal without providing any reason, what so ever. The decision of PAC shall be final and binding upon the agency.

For further details visit website <http://www.ormas.org/> <https://www.erp.ddugky.info/login>

*****End of the Document*****

File No. J-17060/59/2017 DDU-GKY Part -1(357253)

Government of India
Ministry of Rural Development
Department of Rural Development
(Rural Skills Division)

NDCC-II Building, 7th Floor,
Jai Singh Road, New Delhi- 110001

Dated: 11th Oct, 2022

To

The Executive Director,
DDU-GKY, NIRDPR,
Rajendra Nagar, Hyderabad

Subject: - Receiving application of projects under Sagarmala - DDU-GKY convergence program – reg.

Madam,

As you are aware, this Ministry had decided that projects under Sagarmala DDUGKY convergence Program may be sanctioned by the State, hence ERP may be opened up for receiving project application for Sagarmala projects.

2. It has to be ensured that trades pertaining to Sagarmala may only be displayed while a PIA choose to apply for projects under Sagarmala. The list of trades are enclosed herewith.

Your's Faithfully,


11/10/2022

(Ghanshyam Meena)

Under Secretary to Govt. of India

Tel. No. 011-23461718

Copy to:

1. Office of Joint Secretary, Rural Skills office
2. Asst. Director M & E, NIRD
3. JS Sagarmala, MoPSW
4. Deputy Secretary, Sagarmala, MoPSW
5. All States/UTs implementing Sagarmala – DDU-GKY Convergence Program
6. All concern officials of DDU-GKY , MoRD

SM-25021/83/2015-SM(Sagarmala)-Part(1)
Government of India
Ministry of Ports, Shipping and Waterways
(Sagarmala)

3rd Floor, PTI building,
4, Parliament Street,
New Delhi.

Dated: 21st September, 2022

Office Memorandum

Subject: Revision of list of Qualification Packs for Sagarmala DDU GKY Convergence Program

The undersigned is directed to refer to this Ministry's OM of even number dated 5 August 2022 and to state that MoPSW has revised the 187 QPs taking into consideration the comments received from Ministry of Rural Development (MoRD) via email dated 12 September 2022.

2. It is to be noted that the list will be dynamic and a list of probable course has been prepared which will be further added when the courses are NSQF aligned.
3. It is requested that MoRD may review and utilize this list of QPs only (Copy Enclosed) for further implementation of the program and communicate the same to all the relevant stakeholders for reference. It is, further, requested that this list may be made part of DDU GKY Portal so the State Agencies do not select any course other than the approved list.
4. This issue with approval of competent authority.



(Mohd Tuseef Hussain)

Under Secretary to the Government of India

Tel no.: 011-23714715

To,
Ministry of Rural Development
(Kind Attention: Shri Karma Zimpa Bhutia, Joint Secretary (Skills))
Krishi Bhavan,
Dr. Rajendra Prasad Road,
New Delhi – 110001
Email: jhk118@ifs.nic.in

Sector	Occupation	QP/Job Role Name	QP/Job Role Code	Version	Last Reviewed On(DD/MM/YYYY)	Next Review Date(DD/MM/YYYY)	NSQC Approval Date(DD/MM/YYYY)	NSQF Level	Common Norms Category	Deactivation Date(DD/MM/YYYY)	NQR code
Agriculture	Aquaculture	Freshwater Aquaculture Farmer	AGR/Q4905	2	30/12/2021	30/12/2024	30/12/2021	4	I	30/12/2024	2021/AGR/ASC/04754
		Ornamental Fish Farmer	AGR/Q4910	2	30/12/2021	30/12/2024	30/12/2021	4	I	30/12/2024	2021/AGR/ASC/04756
		Aquatic Animal Health Lab Supervisor	AGR/Q4911	2	31/03/2022	31/03/2025	31/03/2022	5	I	31/03/2025	2022/AGR/ASC/05548
		Coldwater Aquaculture Farmer	AGR/Q4914	1	16/12/2019	16/12/2025	22/09/2020	4	I	16/12/2025	2020/AGR/ASC/03876
		Seaweed Cultivator	AGR/Q4915	1	16/12/2019	16/12/2023	22/09/2020	4	I	16/12/2023	2020/AGR/ASC/03877
		Cage Culture Fish Farmer	AGR/Q4916	1	16/12/2019	16/12/2023	22/09/2020	4	I	16/12/2023	2020/AGR/ASC/03878
	Capture Fisheries	Fishing Boat Driver (Small Mechanized vessels upto 24 OAL)	AGR/Q5002	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/AGR/ASC/05551
		Deep Sea Fisher	AGR/Q5004	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/AGR/ASC/05550
	Assistance (Fisheries)	Fishing Gear Technician	AGR/Q5105	6	24/02/2022	24/02/2025	24/02/2022	4	I	24/02/2025	2022/AGR/ASC/05358
		Fishing Equipment Technician (Electronics)	AGR/Q5106	2	24/02/2022	24/02/2025	24/02/2022	4	I	24/02/2025	2022/AGR/ASC/05359
		Fisheries Extension Associate	AGR/Q5107	2	30/12/2021	30/12/2024	30/12/2021	4	I	30/12/2024	2021/AGR/ASC/04752
	Aquaculture	Shrimp Farmer	AGR/Q4902	2	30/12/2021	30/12/2024	30/12/2021	4	I	30/12/2024	2021/AGR/ASC/04749
		Aquaculture Technical Supervisor	AGR/Q4903	2	30/12/2021	30/12/2024	30/12/2021	5	I	30/12/2024	2021/AGR/ASC/04753
		Aquaculture Worker	AGR/Q4904	2	30/12/2021	30/12/2024	30/12/2021	3	I	30/12/2024	2021/AGR/ASC/04750
		Brackishwater Aquaculture Farmer	AGR/Q4906	2	24/02/2022	24/02/2025	24/02/2022	4	I	24/02/2025	2022/AGR/ASC/05353
		Mariculture Farmer	AGR/Q4909	2	24/02/2022	24/02/2025	24/02/2022	4	I	24/02/2025	2022/AGR/ASC/05354
	Capture Fisheries	Marine Capture Fisherman cum Primary Processor	AGR/Q5001	2	31/03/2022	31/03/2025	31/03/2022	3	I	31/03/2025	2022/AGR/ASC/05549
		Fishing Boat Deckhand	AGR/Q5101	2	24/02/2022	24/02/2025	24/02/2022	4	I	24/02/2025	2022/AGR/ASC/05355
	Processing-Soya Foods	Fishing Boat Maintenance Worker	AGR/Q5102	2	24/02/2022	24/02/2025	24/02/2022	3	I	24/02/2025	2022/AGR/ASC/05356
	Assistance (Fisheries)	Fishing Boat Mechanic	AGR/Q5103	2	24/02/2022	24/02/2025	24/02/2022	4	I	24/02/2025	2022/AGR/ASC/05357
		Fish Retailer	AGR/Q5104	2	30/12/2021	30/12/2024	30/12/2021	3	I	30/12/2024	2021/AGR/ASC/04757
Logistics	Manufacturing	Packaging	LSC/Q2307	2	27/01/2022	27/01/2025	27/01/2022	5	I	27/01/2025	2022/TLWLSC/05183
	Warehousing (Storage & Packaging)	Warehouse Picker	LSC/Q2102	2	27/01/2022	27/01/2025	27/01/2022	3	I	27/01/2025	2022/TLWLSC/05187
	Packaging	Warehouse Binner	LSC/Q2105	2	27/01/2022	27/01/2025	27/01/2022	3	II	27/01/2025	2022/TLWLSC/05188
	Land Transportation	Transport Coordinator	LSC/Q1118	4	25/11/2021	25/11/2024	25/11/2021	4	II	25/11/2024	2021/TLWLSC/04661
		Transport Consolidator	LSC/Q1119	2	27/01/2022	27/01/2025	27/01/2022	4	II	27/01/2025	2022/TLWLSC/05180
		Consignment Tracking Executive	LSC/Q1121	2	25/11/2021	25/11/2024	25/11/2021	3	II	25/11/2024	2021/TLWLSC/04687
		Documentation Executive	LSC/Q1122	2	25/11/2021	25/11/2024	25/11/2021	4	II	25/11/2024	2021/TLWLSC/04658
	Courier & Mail Services	Courier Delivery Executive	LSC/Q3023	2	25/11/2021	25/11/2024	25/11/2021	3	II	25/11/2024	2021/TLWLSC/04688
		Key Consignor Executive	LSC/Q3035	2	27/01/2022	27/01/2025	27/01/2022	5	II	27/01/2025	2022/TLWLSC/05186
	Storage	Inventory Clerk	LSC/Q2108	2	25/11/2021	25/11/2024	25/11/2021	3	I	25/11/2024	2021/TLWLSC/04660
	Documentation and Reporting	Receiving Assistant	LSC/Q2112	2	27/01/2022	27/01/2025	27/01/2022	3	II	27/01/2025	2022/TLWLSC/05181
	Operations (Receiving)	Warehouse Packer	LSC/Q2303	2	27/01/2022	27/01/2025	27/01/2022	3	I	27/01/2025	2022/TLWLSC/05189
	Packaging	Data Feeder - Warehouse	LSC/Q2306	2	27/01/2022	27/01/2025	27/01/2022	3	II	27/01/2025	2022/TLWLSC/05182
	Documentation and Reporting	Loading Supervisor	LSC/Q2314	2	27/01/2022	27/01/2025	27/01/2022	3	II	27/01/2025	2022/TLWLSC/05184
	Operations (Dispatch)	Material Handling Equipment (MHE) Maintenance Technician	LSC/Q2315	2	27/01/2022	27/01/2025	27/01/2022	4	I	27/01/2025	2022/TLWLSC/05185
	MHE Maintenance Technician	Loader/Unloader	LSC/Q1110	2	27/01/2022	27/01/2025	27/01/2022	2	III	27/01/2025	2022/TLWLSC/05179
	Storage	Consignment Booking Assistant	LSC/Q1120	2	25/11/2021	25/11/2024	25/11/2021	3	II	25/11/2024	2021/TLWLSC/04686
	Customer Support/Relations (Consignment Booking)	Reach Truck Operator	LSC/Q2111	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/TLWLSC/05682
	Operations (Material Handling)	Warehouse Claims Coordinator	LSC/Q2117	2	31/03/2022	31/03/2025	31/03/2022	4	III	31/03/2025	2022/TLWLSC/05684
	Claims Management	Goods Packaging Machine Operator	LSC/Q2216	2	25/11/2021	25/11/2024	25/11/2021	4	I	25/11/2024	2021/TLWLSC/04659
	Packaging	Warehouse Quality Checker	LSC/Q2313	2	31/03/2022	31/03/2025	31/03/2022	3	III	31/03/2025	2022/TLWLSC/05685
	Operations (Quality)	Shipment Classification Agent	LSC/Q3029	2	31/03/2022	31/03/2025	31/03/2022	4	II	31/03/2025	2022/TLWLSC/05683

Tourism & Hospitality	Gateway Operation	Clearance Support Agent	LSC/Q3030	2	31/03/2022	31/03/2025	31/03/2022	4	II	31/03/2025	2022/TLW/LSC/05681
	Gateway Operation	Pantry Associate	THC/Q6011	2	23/09/2020	25/12/2023	24/12/2020	3	II	25/12/2023	2020/TH/THSC/04000
	Business Support Services	Food & Beverage Service - Associate	THC/Q0301	2	16/12/2020	27/05/2024	27/05/2021	4	II	27/05/2024	2021/TH/THSC/04277
	Food and Beverage Service	Assistant Chef	THC/Q2702	2	18/11/2020	31/03/2024	29/01/2021	3	I	31/03/2024	2021/TH/THSC/04097
	Front Office Management	Guest Service Executive (Front Office)	THC/Q0109	3	24/02/2022	24/02/2025	24/02/2022	5	II	24/02/2025	2022/TH/THSC/05475
	Housekeeping	Executive Housekeeper	THC/Q0206	2	24/02/2022	24/02/2025	24/02/2022	7	II	24/02/2025	2022/TH/THSC/05467
	Tour Packaging	Catering Manager	THC/Q5901	2	30/12/2021	30/12/2024	30/12/2021	6	II	30/12/2024	2021/TH/THSC/04911
	Catering Services	Store Assistant- Tourism and Hospitality	THC/Q2602	2	30/12/2021	29/07/2024	31/08/2021	4	II	29/07/2024	2021/TH/THSC/04427
	Tourism & Hospitality	Housekeeping Trainee	THC/Q0209	2	30/12/2021	25/12/2023	31/08/2021	3	II	25/12/2023	2020/TH/THSC/03999
		Restaurant Manager	THC/Q2703	2	30/12/2021	25/12/2023	31/08/2021	7	II	25/12/2023	2020/TH/THSC/03998
		Guest Service Associate (Housekeeping)	THC/Q0202	2	30/12/2021	31/08/2024	31/08/2021	4	II	31/08/2024	2021/TH/THSC/04457
		Laundry Associate	THC/Q0204	2	31/08/2021	24/06/2024	31/08/2021	4	II	24/06/2024	2021/TH/THSC/04304
		Laundry Supervisor	THC/Q0210	2	31/08/2021	31/08/2024	31/08/2021	5	II	31/08/2024	2021/TH/THSC/04458
		Assistant Spa Therapist	BWS/Q1001	3	31/08/2021	08/04/2024	31/08/2021	3	II	08/04/2024	2021/BW/BWSSC/04451
Construction	Surveyor	Assistant Surveyor	CON/Q0901	2	31/03/2022	31/03/2025	31/03/2022	2	I	31/03/2025	2022/CON/CSDC/05618
		Doors & Windows Fixer	CON/Q1105	2	19/06/2020	24/07/2023	22/08/2019	4	I	24/07/2023	2019/CON/CSDC/03306
	Real Estate and Infrastructure construction	Surveyor	CON/Q0902	2	31/03/2022	31/03/2025	31/03/2022	6	I	31/03/2025	2022/CON/CSDC/05619
Mining	Surveying	Bulldozer Operator	MIN/Q1401	1	27/01/2022	25/03/2025	27/01/2022	4	I	25/03/2025	2022/MIN/SCMS/05232
	Loading & Hauling - Opencast Mines	Dumper/ Tipper Operator	MIN/Q1402	1	27/01/2022	29/04/2025	27/01/2022	4	I	29/04/2025	2022/MIN/SCMS/05231
	Drilling/Cutting	Wire Saw Operator	MIN/Q1201	1	27/01/2022	29/04/2025	27/01/2022	4	I	29/04/2025	2022/MIN/SCMS/05234
	Drilling/Cutting	Jack Hammer Operator	MIN/Q1202	1	27/01/2022	27/01/2025	27/01/2022	4	I	27/01/2025	2022/MIN/SCMS/05239
	Drilling/Cutting	Jumbo Drill Operator	MIN/Q1203	1	27/01/2022	27/01/2025	27/01/2022	4	I	27/01/2025	2022/MIN/SCMS/05240
Construction	Loading and Hauling - Opencast	Assistant Electrician	CON/Q0602	2	31/03/2022	20/01/2025	31/03/2022	3	I	20/01/2025	2022/CON/CSDC/05610
Infrastructure Equipment	Construction Electrical Works	Excavator Operator	IES/Q0103	2	31/03/2015	26/05/26	18/06/2015	4	I	26/05/26	2015/CCM/ESC/00331
		Hydra Crane Operator	IES/Q0108	2	31/03/15	27/05/26	18/06/2015	4	I	27/05/26	2015/CCM/ESC/00332
	Operator	Tyre Mounted Crane Operator	IES/Q0109	2	31/03/2015	28/05/26	18/06/2015	4	I	28/05/26	2015/CCM/ESC/00336
		Crawler Crane Operator	IES/Q0110	2	31/03/2015	29/05/25	18/06/2015	4	I	29/05/25	2015/CCM/ESC/00330
		Junior Operator Crane	IES/Q0111	2	31/03/2015	29/05/25	18/06/2015	3	I	29/05/25	2015/CCM/ESC/00334
		EOT Overhead Crane Operator	ISC/Q0901	2	31/03/2022	31/03/25	31/03/2022	3	I	31/03/25	2015/ISA/SSSC/00285
		Solar PV Installer (Suryamitra)	SGJ/Q0101	2	27/05/2021	27/05/2024	27/05/2021	4	I	27/05/2024	2021/EHW/SCGJ/04257
Green Jobs	Mechanical Maintenance	Solar PV Installer - Electrical	SGJ/Q0102	2	27/05/2021	27/05/2024	27/05/2021	4	I	27/05/2024	2021/EHW/SCGJ/04258
		Solar PV Installer - Civil	SGJ/Q0103	2	27/05/2021	27/05/2024	27/05/2021	4	I	27/05/2024	2021/EHW/SCGJ/04259
	Solar Panel Installation Technician										
Instrumentation	Civil Engineering Technicians, Other	Programmable Logic Controller (PLC) Programmer and Troubleshooter	IAS/Q5604	1	21/01/2020	21/01/2025	11/08/2020	4	I	21/01/2025	2020/EHW/ASC/03800
	Installation and Commissioning(Instrumentation and Automation)	Instrumentation Technician (Process Control)	IAS/Q3102	1	02/05/2019	01/05/2023	22/08/2019	4	I	01/05/2023	2019/CP/ASC/03585
Paints and Coatings	Operation and Maintenance	Protective and Marine Painter	PCS/Q5109	2	31/03/2022	31/03/2025	31/03/2022	4	II	31/03/2025	2022/CP/PCSC/05736
Green Jobs	Decorative and Industrial Paint Application	Process Instrument Operator (Oil&Gas)	HYC/Q6201	1	16/07/2019	24/06/2023	25/06/2020	4	I	24/06/2023	2020/HYC/HSSCI/3769
	Hydrocarbon	Pipeline Maintenance	HYC/Q6402	1	08/03/2020	03/03/2024	29/01/2021	4	I	03/03/2024	2021/HYC/HSSCI/04096
ITEs	Midstream	Product Engineering Design	SSC/Q4201	2	24/02/2022	24/02/2025	24/02/2022	5	II	24/02/2025	2022/ITES/ITSSC/05461
Capital goods		Welding and Cutting	CSC/Q0204	2	31/03/2022	31/03/2025	31/03/2022	3	I	31/03/2025	2022/CCM/CGSC/05581
ITEs	Augmented Reality & Virtual Reality	AR/VR Consultant	SSC/Q8801	1	31/03/2025	31/03/2022	31/03/2025	6	II	31/03/2022	2022/ITES/ITSSC/05705
		AR/VR Architect	SSC/Q8802	1	31/03/2025	31/03/2022	31/03/2025	7	II	31/03/2022	2022/ITES/ITSSC/05706
		AR/VR Test Engineer	SSC/Q8805	1	31/03/2025	31/03/2022	31/03/2025	5	II	31/03/2022	2022/ITES/ITSSC/05707
		AR/VR Researcher	SSC/Q8806	1	31/03/2025	31/03/2022	31/03/2025	6	II	31/03/2022	2022/ITES/ITSSC/05708
		AR/VR Infrastructure Engineer	SSC/Q8807	1	31/03/2025	31/03/2022	31/03/2025	5	II	31/03/2022	2022/ITES/ITSSC/05709
		AR/VR Support Analyst	SSC/Q8808	1	31/03/2025	31/03/2022	31/03/2025	5	II	31/03/2022	2022/ITES/ITSSC/05710
Green Jobs	Wastewater Treatment Plant Operator	Wastewater Treatment Plant Technician	SGJ/Q6601	2	27/05/2021	27/05/2024	27/05/2021	4	III	27/05/2024	2021/WSSWM/SCGJ/04274

Green Jobs	Wastewater Treatment Plant Operator	Wastewater Treatment Plant Helper	SGJ/Q6602	2	27/05/2021	27/05/2024	27/05/2021	3	III	27/05/2024	2021/WSSWM/SCGJ/04275
Rubber Skill	Maintenance Assistant/Helper	Machine Operator CNC Lathe	RSC/Q4201	1	21/07/2016	31/12/2024	21/07/2016	3	I	31/12/2024	2019/CP/CIPET/02885
	CNC Lathe	Machine Operator & Programmer Plastic CNC Lathe	RSC/Q4202	1	21/07/2016	31/12/2024	21/07/2016	4	I	31/12/2024	2019/CP/CIPET/02899
		Jr. Machine Operator - CNC Turning of Plastic (Lathe)	RSC/Q4203	1	31/03/2025	31/12/2024	21/07/2016	3	I	31/12/2024	2022/RUB/RSDC/05758
		Machine Operator CNC Milling	RSC/Q4301	1	21/07/2016	31/12/2024	21/07/2016	3	I	31/12/2024	2019/CP/CIPET/02886
		Machine Operator & Programmer Plastic CNC Milling	RSC/Q4302	1	21/07/2016	31/12/2024	21/07/2016	4	I	31/12/2024	2019/CP/CIPET/02900
Power	Operation and Maintenance - Generation	Industrial Electrician	PSS/Q1705	1	29/05/2019	31/12/2024	21/07/2016	4	I	31/12/2024	2019/POW/PSSC/03490
Paints and Coatings	Operation and Maintenance, Erection Installation and Commissioning	Powder Coater	PCS/Q5102	2	31/03/2022	31/12/2024	21/07/2016	4	II	31/12/2024	2022/CP/PCSC/05733
Plumbing	Industrial Paint Application	Plumber - General	PSC/Q0104	3	16/07/2020	31/12/2024	21/07/2016	4	I	31/12/2024	2021/PLUM/IPSC/04279
	Plumbing Systems Installation and Maintenance	Plumbing Supervisor	PSC/Q0114	2	24/02/2022	24/02/2026	24/02/2022	5	I	24/02/2026	2022/PLUM/WMP/05462
		Water Pump Operator	PSC/Q0118	1	24/02/2022	24/02/2026	24/02/2022	4	I	24/02/2026	2022/PLUM/WMP/05465
		Storekeeper - Plumbing Projects	PSC/Q0401	1	24/02/2022	24/02/2026	24/02/2022	4	I	24/02/2026	2022/PLUM/WMP/05463
Life Sciences	Material Handling	Effluent Treatment Plant Operator- Life Sciences (Pharma, Bio-Pharma & Research)	LFS/Q0220	1	19/06/2020	31/03/2024	22/09/2020	4	I	31/03/2024	2020/LS/LSSSDC/03904
Instrumentation	Manufacturing	Industrial Automation Technician	IAS/Q5601	1	02/05/2019	01/05/2023	22/08/2019	4	I	01/05/2023	2019/CCM/ASC/03584
Electrical	Installation & Commissioning	VLSI Design Engineer	ELE/Q1201	2	24/02/2022	02/06/2025	24/02/2022	5	I	02/06/2025	2022/EHW/ESSC/05377
	Product Design-S&C	Embedded Product Design Engineer-Technical Lead	ELE/Q1403	2	27/01/2022	02/06/2025	27/01/2022	6	I	02/06/2025	2022/EHW/ESSC/05130
	Design	Embedded Full-Stack IoT Analyst	ELE/Q1404	2	27/01/2022	02/06/2025	27/01/2022	5	I	02/06/2025	2022/EHW/ESSC/05132
	Product Design	IoT Hardware Analyst	ELE/Q1405	2	27/01/2022	02/06/2025	27/01/2022	5	I	02/06/2025	2022/EHW/ESSC/05131
		Embedded Software Engineer	ELE/Q1501	2	27/01/2022	02/06/2025	27/01/2022	5	I	02/06/2025	2022/EHW/ESSC/05108
	System Software Development-S&C	HVAC Technician	ELE/Q3112	2	27/01/2022	02/06/2025	27/01/2022	4	I	02/06/2025	2022/EHW/ESSC/05133
	After Sales Support	Electronic Hardware Design Engineer	ELE/Q6102	2	27/01/2022	02/06/2025	27/01/2022	5	I	02/06/2025	2022/EHW/ESSC/05119
	Designing	Electrical Technician	ELE/Q6301	2	27/01/2022	02/06/2025	27/01/2022	3	I	02/06/2025	2022/EHW/ESSC/05120
	Assembly And Integration	Mechanical Filter Electronics	ELE/Q6302	2	27/01/2022	02/06/2025	27/01/2022	4	I	02/06/2025	2022/EHW/ESSC/05121
		Mechatronics Maintenance Specialist	ELE/Q7105	1	24/02/2022	02/06/2025	24/02/2022	5	I	02/06/2025	2022/EHW/ESSC/05391
	Engineering-I&A	Robotics Automation Lead	ELE/Q7106	1	24/02/2022	02/06/2025	24/02/2022	7	I	02/06/2025	2022/EHW/ESSC/05393
		Mechatronics Designer and System Integrator	ELE/Q7107	1	24/02/2022	02/06/2025	24/02/2022	6	I	02/06/2025	2022/EHW/ESSC/05392
		PCB Assembly Operator	ELE/Q7804	2	27/01/2022	02/06/2025	27/01/2022	4	I	02/06/2025	2022/EHW/ESSC/05124
	Manufacturing	Operator- Conventional Milling	CSC/Q0108	2	31/03/2022	31/03/2025	31/03/2022	3	I	31/03/2025	2022/CCM/CGSC/05566
	Capital Goods	Machining	Operator- Conventional Turning	CSC/Q0110	2	31/03/2022	31/03/2025	31/03/2022	3	I	31/03/2025
CNC Operator Turning			CSC/Q0115	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/CCM/CGSC/05592
CNC Operator - Vertical Machining Centre			CSC/Q0116	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/CCM/CGSC/05591
Oxy Fuel Gas Cutter			CSC/Q0201	2	31/03/2022	31/03/2025	31/03/2022	2	I	31/03/2025	2022/CCM/CGSC/05579
Welding and Cutting		Assistant Manual Metal Arc Welding/ Shielded Metal Arc Welding Welder	CSC/Q0202	2	31/03/2022	31/03/2025	31/03/2022	2	I	31/03/2025	2022/CCM/CGSC/05580
		Senior Manual Metal Arc Welder/ Shielded Metal Arc Welder	CSC/Q0208	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/CCM/CGSC/05594
		Metal Inert Gas/ Metal Active Gas/ Gas Metal Arc Welder (MIG/MAG/GMAW)	CSC/Q0209	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/CCM/CGSC/05595
		Senior Tungsten Inert Gas Welder (GTAW)	CSC/Q0213	2	31/03/2022	31/03/2025	31/03/2022	5	I	31/03/2025	2022/CCM/CGSC/05585

Construction		Sheet Metal Worker - Hand Tools and manually operated machines	CSC/Q0301	2	31/03/2022	31/03/2025	31/03/2022	2	I	31/03/2025	2022/CCM/CGSC/05596
	Fabrication, Fitting and Assembly	Fitter - Fabrication	CSC/Q0303	2	31/03/2022	31/03/2025	31/03/2022	3	I	31/03/2025	2022/CCM/CGSC/05586
	Fitting and Assembly	CNC Programmer	CSC/Q0401	2	31/03/2022	31/03/2025	31/03/2022	5	I	31/03/2025	2022/CCM/CGSC/05564
	Design	Draughtsman Mechanical	CSC/Q0402	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/CCM/CGSC/05565
		Technician Instrumentation	CSC/Q0802	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/CCM/CGSC/05563
	Calibration and Instrumentation	Maintenance Fitter - Mechanical	CSC/Q0901	2	31/03/2022	31/03/2025	31/03/2022	4	I	31/03/2025	2022/CCM/CGSC/05589
	Maintenance	Production Engineer	CSC/Q1201	2	31/03/2022	31/03/2025	31/03/2022	5	I	31/03/2025	2022/CCM/CGSC/05577
	Shop Floor Management	Khalasi (Assistant Rigger)	CON/Q0701	2	19/06/2020	24/07/2023	22/08/2019	3	I	24/07/2023	2019/CON/CSDCI/03294
	Rigging	Rigger - Structural Erection	CON/Q0702	2	19/06/2020	24/07/2023	22/08/2019	4	I	24/07/2023	2019/CON/CSDCI/03295
		Rigger - Precast Erection	CON/Q0703	2	04/03/2020	24/07/2023	22/08/2019	4	I	24/07/2023	2019/CON/CSDCI/03296
Automotive	Metal Joining	Automotive Welding Machine Assistant	ASC/Q3101	2	20/01/2021	25/03/2026	25/03/2021	2	I	25/03/2026	2021/AUT/ASDC/04196
		Automotive Welding Machine Operator (Manual and Robotics)	ASC/Q3102	2	23/09/2020	20/11/2025	20/11/2020	3	I	20/11/2025	2020/AUT/ASDC/03975
		Automotive Welding Machine Technician	ASC/Q3103	2	20/01/2021	25/03/2026	25/03/2021	4	I	25/03/2026	2021/AUT/ASDC/04197
		Automotive Welding Machine Lead Technician	ASC/Q3104	2	19/05/2021	29/07/2026	29/07/2021	5	I	29/07/2026	2021/AUT/ASDC/04336
		Automotive Welding Machine Master Technician	ASC/Q3105	2	29/07/2021	29/07/2026	29/07/2021	6	I	29/07/2026	2021/AUT/ASDC/04337
		Automotive CNC Machining Technician	ASC/Q3503	3	18/08/2020	24/12/2025	24/12/2020	4	I	24/12/2025	2020/AUT/ASDC/03970
	Machining Operation	Automotive Machining Lead Technician	ASC/Q3505	2	19/05/2021	29/07/2026	29/07/2021	5	I	29/07/2026	2021/AUT/ASDC/04339
		Automotive Machining Master Technician	ASC/Q3506	2	29/07/2021	29/07/2026	29/07/2021	6	I	29/07/2026	2021/AUT/ASDC/04340
		Automotive Conventional Machining Technician	ASC/Q3510	1	18/11/2020	25/02/2026	25/02/2021	4	I	25/02/2026	2021/AUT/ASDC/04093
		Automotive Machining Trainer	ASC/Q3511	1	30/09/2021	30/09/2024	30/09/2021	5	I	30/09/2024	2021/AUT/ASDC/04526
		Automotive Material Handling Operator	ASC/Q6103	2	31/08/2021	31/08/2024	31/08/2021	3	I	31/08/2024	2021/AUT/ASDC/04505
	Supply Chain Management	Automotive Quality Control Assistant	ASC/Q6301	2	20/01/2021	25/03/2026	25/03/2021	3	I	25/03/2026	2021/AUT/ASDC/04199
	Automotive Quality Assurance	Automotive Quality Control Inspector	ASC/Q6303	2	31/08/2021	31/08/2024	31/08/2021	4	I	31/08/2024	2021/AUT/ASDC/04432
	Quality Assurance	Automotive Quality Control Lead Inspector	ASC/Q6305	2	29/07/2021	29/07/2026	29/07/2021	5	I	29/07/2026	2021/AUT/ASDC/04348
	Automotive Quality Assurance	Electric Vehicle Quality Control Inspector	ASC/Q6307	1	21/09/2021	25/11/2026	25/11/2021	4	I	25/11/2026	2021/AUT/ASDC/04644
		Automotive Production Equipment Design Engineer	ASC/Q6405	2	29/07/2021	29/07/2026	29/07/2021	5	I	29/07/2026	2021/AUT/ASDC/04350
		Automotive Additive Manufacturing Operator	ASC/Q6410	1	30/12/2021	30/12/2024	30/12/2021	3	I	30/12/2024	2021/AUT/ASDC/04779
	Production Engineering	Automotive Additive Manufacturing Technician	ASC/Q6411	1	30/12/2021	30/12/2024	30/12/2021	4	I	30/12/2024	2021/AUT/ASDC/04780
		Automotive IIOT Application Engineer	ASC/Q6412	1	27/01/2022	27/01/2025	27/01/2022	5	I	27/01/2025	2022/AUT/ASDC/05105
		Automotive IIOT Application Technician	ASC/Q6413	1	31/03/2022	31/01/2025	31/03/2022	4	I	31/01/2025	2022/AUT/ASDC/05562
		Automotive Maintenance Technician-Mechanical	ASC/Q6802	2	22/10/2020	25/02/2026	25/02/2021	4	I	25/02/2026	2021/AUT/ASDC/04094
		Automotive Maintenance Assistant	ASC/Q6806	2	30/09/2021	30/09/2024	30/09/2021	3	I	30/09/2024	2021/AUT/ASDC/04532
		Automotive Automation Specialist	ASC/Q6807	2	18/03/2021	27/05/2026	27/05/2021	6	I	27/05/2026	2021/AUT/ASDC/04228

	Plant and Equipment Maintenance	Automotive Maintenance Lead Technician- Mechanical	ASC/Q6808	1	29/07/2021	29/07/2026	29/07/2021	5	I	29/07/2026	2021/AUT/ASDC/04352
		Electric Vehicle Maintenance Technician	ASC/Q6809	1	21/09/2021	25/11/2026	25/11/2021	4	I	25/11/2026	2021/AUT/ASDC/04645
		Automotive Product Design Lead Engineer	ASC/Q8102	2	30/09/2021	30/09/2024	30/09/2021	6	I	30/09/2024	2021/AUT/ASDC/04543
	Automotive Product Designing	Electric Vehicle Product Design Engineer	ASC/Q8104	1	22/07/2021	30/09/2024	30/09/2021	5	I	30/09/2024	2021/AUT/ASDC/04527
		Automotive CAD Technician	ASC/Q8201	2	30/09/2021	30/09/2024	30/09/2021	4	I	30/09/2024	2021/AUT/ASDC/04529
		Automotive Automation and Robotics Engineer	ASC/Q8303	1	30/12/2021	30/12/2024	30/12/2021	6	I	30/12/2024	2021/AUT/ASDC/04784
	Driving	Driving Assistant	ASC/Q9701	2	31/08/2021	31/08/2024	31/08/2021	2	II	31/08/2024	2021/AUT/ASDC/04445
		Commercial Vehicle Driver	ASC/Q9703	2	31/08/2021	31/08/2024	31/08/2021	4	II	31/08/2024	2021/AUT/ASDC/04436
		Forklift Operator/Driver	ASC/Q9707	2	30/09/2021	30/09/2024	30/09/2021	4	I	30/09/2024	2021/AUT/ASDC/04535
		Maintenance Technician- Electrical	ASC/Q6803	2	20/01/2021	25/03/2026	25/03/2021	4	I	25/03/2026	2021/AUT/ASDC/04200
		Electric Vehicle Test Engineer	ASC/Q8406	1	20/04/2021	24/06/2026	24/06/2021	5	I	24/06/2026	2021/AUT/ASDC/04300
Tourism & Hospitality	Automotive Product Testing and Validation	Cafeteria Supervisor	THC/Q5905	2	30/09/2021	30/09/2024	30/09/2021	5	II	30/09/2024	2021/TH/THSC/04559
Food Processing	Refrigeration	Cold Storage Technician	FIC/Q7004	2	30/09/2021	30/07/2024	30/09/2021	3	III	30/07/2024	2021/FI/FICS/04570
	Assistance (Fisheries)	Fish and Seafood Processing Technician	FIC/Q4001	2	29/07/2021	29/07/2024	29/07/2021	3	I	29/07/2024	2021/FI/FICS/04374
Capital goods	Design Engineer - Hull and Structures	Design Engineer - Hull and Structures	CSC/Q0406	1	31/03/2022	31/03/2025	31/03/2022	7	I	31/03/2025	2022/CCM/CGSC/05598
	Design Engineer - Marine Piping and Engineering	Design Engineer - Marine Piping and Engineering	CSC/Q0407	1	31/03/2022	31/03/2025	31/03/2022	7	I	31/03/2025	2022/CCM/CGSC/05599
Tourism & Hospitality	Food and Beverage Service	Bartender	THC/Q0302	2	16/12/2020	27/05/2024	27/05/2021	5	II	27/05/2024	2021/TH/THSC/04278
		Food & Beverage Service Manager	THC/Q0303	2	24/02/2022	24/02/2025	24/02/2022	7	II	24/02/2025	2022/TH/THSC/05468
		Banquet Manager (Operation)	THC/Q0304	2	30/09/2021	30/09/2024	30/09/2021	7	II	30/09/2024	2021/TH/THSC/04558
		Food Outlet Manager	THC/Q0305	2	21/04/2021	29/07/2024	29/07/2021	6	II	29/07/2024	2021/TH/THSC/04431
		Restaurant Captain	THC/Q0306	2	31/08/2021	31/08/2024	31/08/2021	5	II	31/08/2024	2021/TH/THSC/04459
		Food & Beverage Service Assistant	THC/Q0307	2	18/11/2020	31/03/2024	29/01/2021	3	II	31/03/2024	2021/TH/THSC/04098
	Food Production and Kitchen	Kitchen Steward	THC/Q0401	2	16/12/2020	24/06/2024	24/06/2021	3	II	24/06/2024	2021/TH/THSC/04312
		Executive Chef	THC/Q0402	2	24/02/2022	24/02/2025	24/02/2022	7	I	24/02/2025	2022/TH/THSC/05466
		Sous Chef	THC/Q0403	2	24/02/2022	24/02/2025	24/02/2022	6	I	24/02/2025	2022/TH/THSC/05473
		Chef de Partie	THC/Q0404	2	30/12/2021	30/12/2024	30/12/2021	6	I	30/12/2024	2021/TH/THSC/04914
		Demi Chef De Partie	THC/Q0405	2	30/12/2021	30/12/2024	30/12/2021	5	I	30/12/2024	2021/TH/THSC/04915
		Commis Chef	THC/Q0406	2	18/11/2020	31/03/2024	29/01/2021	4	I	31/03/2024	2021/TH/THSC/04100
		Kitchen Stewarding Supervisor	THC/Q0411	2	21/04/2021	29/07/2024	29/07/2021	5	I	29/07/2024	2021/TH/THSC/04428